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08-SBd-10-14.5/32.2
08-493704
ACIM-010-2(253)56E

Addendum No. 1
Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SAN BERNARDINO COUNTY IN
ONTARIO, FONTANA AND RIALTO FROM 0.3 KM WEST OF MILLIKEN AVENUE OVERCROSSING TO
RIVERSIDE AVENUE OVERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this
addendum are an essential part of the contract.

Bids for thiswork will be opened on September 22, 2005, instead of the original date of September 15, 2005.
This addendum is being issued to revise the Notice to Contractors and Special Provisions.

In the Specia Provisions, Section 10-1.23, "REPLACE CONCRETE PAVEMENT (RAPID STRENGTH
CONCRETE)," the subsection "REPLACEMENT TIE BARS," thetitleisrevised to read "TIE BARS."

In the Specia Provisions, Section 10-1.23,"REPLACE CONCRETE PAVEMENT (RAPID STRENGTH
CONCRETE)," the subsection "TIE BARS," the first paragraph is revised as follows:

"Tie bars shall be installed at longitudinal contact joints and longitudinal weakened plane joints as
shown on the plans. Tie bars at transverse contact joints shall not be required.”

In the Specia Provisions, Section 10-1.23, "REPLACE CONCRETE PAVEMENT (RAPID STRENGTH
CONCRETE)," the subsection "MEASUREMENT AND PAYMENT," the sixth paragraph is revised as follows:

"Full compensation for removing and disposing of existing concrete pavement, constructing trial slabs,
furnishing and placing bond breaker, furnishing and disposing of standby materials for temporary roadway
structural section, and constructing, maintaining, removing and disposing of temporary roadway structural
section, and quality control program shall be considered as included in the contract price paid per cubic
meter for replace concrete pavement (Rapid Strength Concrete), and no additional compensation will be
allowed therefor."

In the Proposal and Contract, the Engineer’s Estimate Item 16 is revised as attached.



Addendum No. 1
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September 9, 2005
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To Proposal and Contract book holders:

Replace page 3 of the Engineer's Estimate in the Proposal with the attached revised page 3 of the
Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be
made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special
Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have aready mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receivesit. A copy
of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hg/esc/oe/weekly ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachments



ENGINEER'SESTIMATE

04-162514
Item | ltem Item Description Unit of Estimated Unit Price Item Total
No. Code Measure Quantity
1 070012 | PROGRESS SCHEDULE (CRITICAL LS LUMPSUM | LUMPSUM
PATH METHOD)
2 070018 | TIME-RELATED OVERHEAD LS LUMPSUM | LUMPSUM
3 074017 | PREPARE WATER POLLUTION LS LUMPSUM |LUMPSUM
CONTROL PROGRAM
4 074020 | WATER POLLUTION CONTROL LS LUMPSUM | LUMPSUM
5 074042 | TEMPORARY CONCRETE WASHOUT | LS LUMPSUM |LUMPSUM
(PORTABLE)
6 120090 | CONSTRUCTION AREA SIGNS LS LUMPSUM | LUMPSUM
S
7 120100 | TRAFFIC CONTROL SYSTEM LS LUMPSUM | LUMPSUM
S
8 128650 | PORTABLE CHANGEABLE MESSAGE | EA 1
S SIGN
9 150662 | REMOVE METAL BEAM GUARD M 130
RAILING
10 150722 | REMOVE PAVEMENT MARKER EA 40 500
11 260210 | AGGREGATE BASE (APPROACH M3 77
SLAB)
12 034832 | REPLACE ASPHALT CONCRETE M3 15200
SURFACING (TYPEA)
13 397001 | ASPHALTIC EMULSION (PAINT TONN 61
BINDER)
14 401108 | REPLACE CONCRETE PAVEMENT M3 1690
(RAPID STRENGTH CONCRETE)
15 404092 | SEAL PAVEMENT JOINT M 3100
16 406003 | TIEBAR (DRILL AND BOND) EA 72
17 420201 | GRIND EXISTING CONCRETE M2 523 000
PAVEMENT
18 510087 | STRUCTURAL CONCRETE, M3 760
APPROACH SLAB (TYPE R)
19 510800 | PAVING NOTCH EXTENSION M3 9
20 519117 | JOINT SEAL (MR 30 MM) M a2
S
3

REVISED PER ADDENDUM NO.1 DATED SEPTEMBER 9, 2005




